

NOTES

1. CONTRACTOR SHALL COMPLETE THE INSTALLATION OF THE PROPOSED EVSE AS WELL AS ALL OTHER CONSTRUCTION AND INSTALLATIONS SPECIFIED IN THESE DOCUMENTS. ANY DEVIATION FROM THESE DRAWINGS MUST BE SUBMITTED TO THE PRINCIPAL DESIGNER THROUGH AN RFI PROCESS FOR APPROVAL PRIOR TO THE CONTRACTOR PROCEEDING WITH ANY WORK THAT DEVIATES FROM THESE DOCUMENTS.



0 5 10 15 20 25m

SCALE

NO EXIT

EV CHARGING

NO ENTRY

NO EXIT

SALES BUILDING

SALES BUILDING

A4

A4

A4

A4

Relocated Air/Water & Vac Bay. Amend Water supply and associated supply ducts with relocated Air/Water bay

Existing EV Charging infrastructure removed

Existing LP retained

Existing bays to be retained and "CAR PARKING ONLY" added to end

Existing CCTV

Existing CCTV

Existing CCTV

Existing CCTV

Existing CCTV

Existing CCTV

Existing CCTV

Existing CCTV

Existing CCTV

Existing CCTV

Existing CCTV

Existing CCTV

Existing CCTV

Existing CCTV

Existing CCTV

Existing CCTV

Existing CCTV

Existing CCTV

Existing CCTV

Existing CCTV

Fence- Fire retardant coat and repairs as required to where car wash is being removed.

Note: LP mounted signage required to EV areas, instructing users to park fully within the EV bay.

Surface levels at the rear to be built up for rainwater run off. Cost and topo levels to be captured and assessed.

Existing Jet Wash and Car Wash to be demolished and removed.

Proposed LV Feeder Pillar

Future proofing LMS Cabinet

Proposed Substation

Proposed Meter Cabinet

Removed handstanding adjacent to SS to be replaced by soft landscaping

Soft landscaping to be extended in place of demolished infrastructure

	EV	PARKING	DDA	AW	VAC
EXISTING	02	13	01	01	01
PROPOSED	06	13	01	01	01

DRAWING No.		TITLE					
REFERENCE DRAWINGS							
P3	PLANNING ISSUE	LMA	31.03.26	GL	31.03.26		
P2	WSL COMMENTS	LMA	13.03.26	GL	13.03.26		
P1	BP ISSUE	LMA	03.03.26	GL	03.03.26		
bp REV	REASON FOR ISSUE	AUTHOR	DATE	CHECKED	DATE	APPROVED	DATE



DRG. TITLE BP Pulse Sonning Cutting, Sonning, RG6 1BG		SCALE 1:150	
Proposed Site Plan		DRG. SIZE A1	
BR DRAWING REFERENCE No. A1200.09-BOW-A0-DR-A-1002		BR REV P3	
FARADAYS DRAWING REFERENCE No. -		-	
DRAWING SHEET No. SHEET NO_003		TEMPLATE REV 01	
BP DRAWING No. EV002-PS-STU-569-GB00010501-0001		bp REV B01	

New Lighting Columns indicated. Positions to be confirmed once Lux Design has been completed.

New CCTV Coverage will be required, Full Assessment and New Locations to be agreed during define stage

Drainage amendments and Surface finishes to be confirmed during define stage and to be in line with the 'blue book' requirements.