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NOTES:

1. Do not scale.

2. Refer to all other Project Drawings and supporting notes.

3. The Contractor is to check and verify all buildings and site dimensions and levels, including sewer invert levels, before works start on site. The contractor is to comply in all aspects
with the current building legislation, British Standards, building regulations etc.

4. Positions of existing services/statutory undertakers apparatus adjacent to or crossing proposed excavations are to be checked by the contractor prior to starting work.

5. This drawing is to be read in conjunction with and checked against all other drawings, Engineering details, Specification and any structural, Geotechnical or other specialist
document provided.

6.  Any anomaly or contradiction between any of the above is to be reported to the Engineer.

7. This drawing is schematic for clarity only, positions of pipe runs and manholes may vary on site due to site conditions.

8.  Traffic management and safety measures shall comply in all respects to Chapter 8 of the Traffic Signs Manual published by HMSO. The Contractor shall submit his proposals for
the approval of the Engineer and Local Highway Authority prior to commencing any work.

9. The Contractor shall contact all utilities companies prior to commencing and excavation. It is the Contractor's responsibility to locate the exact position of all underground and
overhead services, cables, pipes etc prior to the excavations and to take all necessary protective measures.

10. The Contractor shall make good any damage caused to walls, fences, kerbing, surfacing, road signs etc at his own expense as instructed by the Highway Authority.

11. The Contractor shall indemnity the Client, Engineer and Local Authority against damage to any highway authority property, statutory undertakers plant and any costs associated
with the disruption of services and the repair/replacement of the damaged plant. No work on site shall commence until written evidence of the above indemnity has been
submitted to and accepted by the Engineer.

12. The Contractor shall maintain access to all properties affected by the works.

13.  All Electrical Fencing to be disconnected PRIOR to any works commencing

14. Ancient Woodland Boardwalk to be no more than 300mm above existing contours

15. Location of existing trees, TPO & RPA's taken from DPA drawing DPA-7022-09 Rev A
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This drawing should not be reproduced without
consent.

NOTES:
See 'General Arrangement Overview Sheet' for Detailed Notes.

GENERAL:

— — RPA— Root Protection Area
—TPO0—— Tree Preservation Order
— i—o- —_— Footpath Centreline and Marker
=]
— Footpath contours (major at 500mm, minor at
55.75 100mm)
EXISTING:

Ancient Woodland Area

Dense Foliage

Q Existing Tree to be Removed (See note 17)

Existing Vegetation (Hedgerow) to be
Removed

Existing Public Right of Way ref: 'WOKWIO'

Existing Track to Remain

Existing Track to be removed and reinstated
as vegetation

Existing Track to be broken down in
preparation for Edged Gravel Path
Construction

Existing Watercourse/ Main River

Existing Fence to Remain

Existing Fence to be removed and disposed
offsite (Assumed)

Existing Gate to Remain

Existing Gate to be Removed

PROPOSED (Refer to A389-SANG-711 for Construction and
Pegasus Drawing details):

Proposed Mown Path

Proposed Breedon Gravel Path (Edged).
Existing field topsoil to be stripped to a
maximum depth of 465mm

Proposed Breedon Gravel Path (Not Edged).
Existing field topsoil to be stripped to a
maximum depth of 305mm

Proposed KBI Flexipave Path

Proposed No Dig 'Cellweb' Breedon Gravel
Path Through Ancient Woodland

Proposed Boardwalk Ramp

Proposed Pedestrian Bridge

Proposed Maintenance Bridge
Proposed No Dig 'Cellweb' Construction

Proposed Earthworks Mound (Up to 1m
High with a Max 1 in 3 Slopes)

Proposed Dog Beach refer to Landscape
Package for Details

Proposed Timber Playground Fencing. Refer
to Landscape Package for Details

Proposed SANG Dog Proof Boundary Fence

Proposed 1.2m 2 Person Bench

Proposed 1.8m 6 Person Picnic Table
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Proposed Bolt Down Fixed Litter Bin
+53_54 Proposed Post Mounted Dog Waste Bin
Proposed Information Board
53.55 53.56
* + Proposed Height Restrictor
,53.53
P3 |10.25] UPDATED PATH ALIGNMENT AS RF
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