



RWIR2CLEAR

To:

QUOTATION

Quotation Number: CQ-2024-008
Date: March 4, 2026
Valid Until: March 28, 2026

Work to be carried out	Total Amount
1. Removal of Cherry Tree – Fell and remove one cherry tree assessed to be approximately 80–99% dead, including sectioning down safely and clearing all arisings from site. 2. Cypress Tree Reduction – Carry out a 20% crown reduction on one cypress tree to reduce overextension above the garage roof, improving clearance and managing future growth while maintaining the tree's natural	£480
All works carried out in accordance with BS3998 Tree Work Recommendations.	
Subtotal	
Discount (5%)	
Tax (10%)	
Total Amount	£480

Prepared By:

BRADLEY ACKRELL
Senior Project Manager