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Schedule of Tree Works

240 Nine Mile Ride, Finchampstead, Berkshire, RG40 3QD

No. | Species Recommended works

Fell to near ground level.

216 |Plum Notes: Tree in a state of irreversible decline with majority of crown dead and
overhanging adjacent shed.

All tree works are to be done in accordance with the British Standard BS 3998: 2010, Tree

work - Recommendations.

Climbing irons or spikes are not to be used whilst pruning trees; they may only be used for the

sectional removal of trees.
All arisings are to be removed from site, which is to be left neat and tidy as found.

Care must be taken that the ground next to existing trees does not become compacted as a
result of tree surgery operations. No vehicles or equipment such as tractors, timber lorries,
cranes or excavators shall be driven or parked beneath the crowns of any trees to be retained,

as this could cause soil compaction and consequent root death.

Birds. Please note that it is an offence under Wildlife and Countryside Act (WCA) of 1981, as
amended by the Countryside and Rights of Way (CRoW) Act 2000, to:

Kill, injure or take any wild birds

Damage or destroy nests that are in use or are being built

Take or destroy eggs

Intentionally or recklessly disturb any wild bird while it is nest building, or at (or near) a

nest containing eggs or young, or disturb the dependent young of any bird.

Care must therefore be taken that none of these offences are committed whilst undertaking
the above works. If trees or hedges are to be felled or pruned between March and August,
they should first be inspected carefully for nests; if found, and the proposed works are not
necessary to preserve public health or safety, felling or pruning should be delayed until young

birds have flown.

Bats. All bats are legally protected by the WCA and CRoW Act. Further protection is
conferred by the Conservation of Habitats and Species Regulations 2010, following the
European Habitats Directive (1992). These Acts and Regulations include provisions making

it lllegal to:

o Recklessly or deliberately kill, injure or capture (take) bats
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e Recklessly or deliberately disturb bats (whether in a roost or not)
o Damage, destroy or obstruct access to bat roosts (whether in use or not)

Prior to undertaking any tree works, a scoping survey comprising a detailed visual inspection
from ground level for any evidence of bat occupancy should be made by an appropriately
qualified person, or if necessary by a suitably qualified ecologist. Where features that have
the potential to be a bat roost have been observed, a secondary bat assessment comprising
a close-up aerial examination should be undertaken immediately prior to the commencement
of tree works. If following the secondary assessment, it is reasonably suspected that a roost
exists, a licensed bat worker should be contacted to undertake a more detailed assessment
with specialist equipment. Should a tree be found to be supporting a bat roost, a licence will
be required from the relevant Statutory Nature Conservation Organisation (SNCO) before any

works can be carried out.

If emergency work is required to a tree on the grounds of public safety, that specimen must
still be assessed for bats prior to work commencing; and if it is suspected that the tree supports
a roost the relevant SNCO, local police liaison officer and a licensed bat worker must be
informed. If the condition of the tree poses an imminent danger to the public then public safety
will take precedence. However, the contractor must ensure that no reasonable alternatives
are available, and that he undertakes only the minimum action that can be safely taken to
reduce the risk to the public to an acceptable level. Furthermore, he should record the tree’s

condition and justification for the work in writing.

Where tree surgery is carried out, cuts will be made as far above any likely hole or crack in
the bark which has potential to support a roosting bat, and crown thinning or reduction will be
minimised. If, following secondary assessment no roosts are identified or reasonably
suspected, but the potential for them still exists, work should proceed with caution. For
example, stems and/or branches should be lowered carefully by rope and where possible
large sections will be left on-site for a minimum of 48 hours to allow bats to vacate. Note that
if a bat roost is damaged during tree works it may be necessary to demonstrate to the SNCO

that good practice was implemented.

If bats are discovered when limbs are removed or trees are felled, work must stop immediately
and the relevant SNCO, the local police liaison officer and if possible, a licensed bat worker

must be informed.
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Definition of Terms

1. Tree felling

1.1. Felling is defined as the cutting down of a tree to a point as close to ground level as is
reasonably practicable, but no higher than 100mm above surrounding ground level (unless a
tree has pronounced buttress roots which makes this impractical, in which case it should be

cut to as close to 100mm as possible).

1.2. Felling shall be carried out in a controlled manner, using guide ropes where appropriate
to ensure that trees or branches fall away from buildings, equipment, and other trees and

understorey shrubs.

1.3. Where necessary, trees should be dismantled and removed in sections rather than felled
from the ground to prevent them falling onto buildings, equipment, vehicles or the crowns of

other trees.

1.4. No part of any tree shall fall outside the boundaries of the premises unless prior
agreement has been reached with the adjacent landowner, and the client has been informed

in advance.

1.5. To allow time for bats to re-locate, trees that are covered with dense ivy will be left for a

period of 48 hours prior to cutting up or removal.

2. Stump removal

2.1. Stump removal is defined as the action taken to physically remove the stump of a felled
tree from the ground. The schedule specifies that tree stumps are to be removed in one of the

following two ways:

2.2. Ground out. ("chipping" and "cutting" are synonymous with grinding) Stumps shall be
ground to a minimum of 300mm below ground level with a proprietary machine which may be
self-powered or driven from a power take-off shaft. Where stumps are to be ground out the
Contractor is responsible for satisfying himself as to the whereabouts of any underground

services or apparatus.

2.3. Where the intention of stump grinding is to reduce the potential for the spread of Honey
fungus, it should normally extend through the base of the stump, leaving the major roots

disconnected.

2.4. Removed. Stumps may be ground out as above; or alternatively may be dug or grubbed
out with an excavator or a winch. The Contractor is responsible for satisfying himself as to the

whereabouts of any underground services or apparatus.
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2.5. Following stump removal, backfilling with previously saved topsoil or, if necessary, an
imported soil of similar texture will be undertaken in 150 mm layers, with firming by treading
to ensure that no air pockets are left. The soil will be left at a height of approximately 75mm

above the surrounding soil, to allow for future settlement.

3. Removal of arisings

3.1. The working area is to be left clean and tidy when the contractor goes off site at the end
of the working day. The Contractor shall keep all highways, drives and footpaths clear of

obstructions.

3.2. The Contractor shall be responsible for the disposal of all arisings from the works at his
own expense. All charges, fees, transport and other expenses arising from tipping shall be

borne by the contractor.

3.3. The Contractor shall remove arisings from site as soon as is reasonably practicable after
they are produced. Removal of arisings shall not be undertaken on Saturdays, Sundays or

Public Holidays without the prior written agreement of the client.

3.4. The Contractor shall be responsible for the provision of an authorised tipping facility, and
for ensuring that all arisings from the works are removed thereto. Such a facility shall be off-
site, and no unauthorised tipping shall be carried out within the contract area or in any other

place.
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